ENGINEERING DEPARTMENT

TUMKUR DIVISION.

Notification dated 5th August 1938.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 2 P.M. on 28th August 1938, for Constructing a Town Hall at Sira. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1939.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Tumkur, between the hours of 11 A.M. and 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 which should be credited to Treasury under 17 (a) Public Works Deposits and the treasury chellan enclosed, as earnest money, and be superscribed "Tender for Constructing a Town Hall at Sira," in default of which, tenders will be rejected. No cash deposit will be received in this office.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per current schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for constructing a Town Hall at Sira.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
1	Earthwork excavation	C.yd.	0 4 0	42	11
2	Burnt stone jelly concrete in lime mortar	C.ft.	0 4 0	378	94
3	Foundation stone in mortar with the bond stones 6 feet apart	,,	0 4 0	630	157
4	Basement size stone in mortar with the bond stones 6 feet apart	,,	0 4 0	630	157
5	Superstructure with burnt brick in clay	,,	0 3 0	2,141	401
6	Burnt stone slabs 6" thick dressed and fixed	S.ft.	0 5 0	540	169
7	Burnt stone slabs for steps dressed two lines, including fixing in mortar	,,	0 6 0	230	86
8	Teakwood doors 4"×5" frame work with 1¼" thick shutter panelled with top rectangular glazed fan light including iron fittings, etc., complete	,,	2 0 0	128	256
9	Teakwood windows 3"×4" frame work with panelled shutters outside and glazed shutters inside with ¾" iron bars with glazed ventilators at top including iron fittings, etc., complete	,,	2 2 0	336	714
10	Rolled steel beams and joists of Tata's make and hoisted and fixed with a prime coat of C wash 12"×6" at 44 lbs.	Cwt.	12 0 0	35	420
11	Roofing with R. B. C. as per specification	Sqr.	60 0 0	9·89	600

No.	Items of work	Unit	Rate	Quantity	Cost
12	Construction of plain cornice 6" thick burnt brick in mortar	R.ft.	0 6 0	132	
13	Construction of plain parapet wall 1½' high 4½" thick including plastering	Sqr.	0 8 0	130	
14	Plastering with lime mortar	"	3 0 0	34·40	
15	Flooring with cement concrete 1½" over 3" of lime concrete bed including finishing	"	20 0 0	8·00	
16	Boxing girders with cement concrete	C.ft.	0 8 0	40	
17	White washing 2 coats	Sqr.	0 4 0	34·40	
18	Rainwater spouts with plain galvanised sheet 3½" diameter, fixing, etc., complete	R.ft.	0 6 0	128	
19	Cement pointing to basement	Sqr.	3 0 0	3·78	
20	Painting with 2 coats of chocolate of Government Lac Factory	"	4 0 0	17·44	
21	R. C. lintels with sun shades 4'—0" projections 3½" thick (average)	S.ft.	0 7 0	880	

P. RAJAGOPALA
Executive Engin

It is L
Act, that t
in the cust
claim to th
date of th
of the said

MANDYA DIVISION.

Abstract Notification dated 22nd July 1938.

e attention of the public is hereby invited to the advertisement published in pages 1261-12
ue, dated 28th July 1938, in *Mysore Gazette*, Part VI, calling for tenders for constructing the D
issioner's quarters at Mandya.

The last date of receipt of tender is up to 12 noon of 26th August 1938. mone
1,000.

M. V. KRISHNAS
Executive Engi

HASSAN DIVISION.

Abstract Notification dated 26th July 1938.

Attention of the public is drawn to the notification in the *Mysore Gazette*, dated 4th August
Part VI, Pages 1302-1304, calling for tenders for the 'Extension of Municipal High School at Hole
pur". The last date for the receipt of tenders is 17th August 1938.

Abstract Notification dated 29th July 1938.

Attention of the public is invited to the notification of the *Mysore Gazette*, calling for tende
"Restoring Rajagere Voddu", published in pages 1304-1306, Part VI of the *Mysore Gazette*, dated
August 1938. The last date for the receipt of the tenders is 17th August 1938.

D. A. HUKEM
Executive Engi

SHIMOGA DIVISION.

Abstract Notification dated 7th July 1938.

The attention of the public is invited to page No. 1173 of Part VI of the *Mysore Gazette*, dated
7th July 1938, calling for tenders for Restoring Induvalli Hoskere, Register No. 512 of Sorab T

The last date of receiving tenders has been extended to 22nd August 1938, till 3 P.M.

P. SUBBA RA
Executive Engin